

ADDENDUM #1

The following items shall take precedence over the drawings and specifications for the above named project and shall become a part of the contract documents. Where any item called for in the specifications, or indicated on the drawings, is not supplemented hereby, the original requirements shall remain in effect. Where any original item is amended, voided, or superseded hereby, the provisions of such item not specifically amended, voided or superseded shall remain in effect.

General

<u>Item No.</u>	<u>Description</u>
1	Attached is a copy of the Mandatory Pre-Bid sign in sheet.
2	The Emergency Call Station west of proposed Junction Box #1 will need to be removed and relocated east of Junction Box #1 to allow installation of the new 15" storm drain line. Coordinate with James Bryant prior to turnkey removal and relocation. The Emergency Call Station will require a concrete pad matching existing. It is solar powered and wireless.
3	Question regarding the project shall be sent to bruce@rbtodd.com by 2:00 p.m. on Thursday, June 20 th . Responses will be issued by 2:00 on Monday, June 24 th .

END OF ADDENDUM #1

Pre-Bid Meeting Sign-In

Date: June 18, 10:00 am

Project: OCTech Drainage Improvements

Name	Company	Email	Phone
Bruce Todd	R.B. Todd Cons. Eng	bruce@rbtodd.com	803-781-3141 x 306
Chris Owens	Porth Contracting	C.S. Owens, co@gmail.com	803-378-4466
Eddie Fogle	Palmetto Signwork Services	efogle@pswsllc.com	803-516-1399
Eddie Wolfe	Palmetto Signwork Services	ewolfe@pswsllc.com	803-536-3143
James Bryant	O-Z Tech	bryant@oetech.edu	803-535-1330
CHAD HOFFMAN	GHI	chaffman@ogranchi.com	803-331-6437
Dearet Cooling	Otech	goddings@ootech.edu	803-535-1243